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WORKING WITH SEATTLE PUBLIC UTILITIES 

 

PROJECT DESCRIPTION PROJECT MANAGER 
ESTIMATED 

SOLICITATION 
DATE 

Tolt Res Log Boom Repair 

The debris boom spans the South Fork Tolt Reservoir east of the South Fork Tait Dam and captures floating 
debris that might damage or interfere with the water intakes and morning glory spillway. The debris boom is 
at or near the end of its design life and, though it is still intact, is known to be damaged in several locations. 
The Federal Energy Regulatory Commission (FERC), which administers the license that allows the South Fork 
Tolt Dam and Reservoir site to operate, inspected the site in 2017 and directed SPU to respond with a plan to 
repair or replace the boom. SPU is currently evaluating the business case for how to best restore to 
protective capability of the boom, i.e., whether to repair or replace it.  
 
The selected consultant will assist SPU in identifying and scoping project options, and subsequently 
developing the design specifications for the preferred option, and will assist during construction contract 
bidding and construction.  
 
SPU has communicated to FERC the intention to reach substantial completion of the preferred option to 
restore the boom's capability by the end of the third quarter of 2021 

Ulysses Hillard 
Ulysses.hillard@seattle.gov 

206.386.1518 
 

Josh Campbell 
Josh.campbell@seattle.gov 

206.684.5257 

Q3 2018 

2019 Spot Sewer Repair Unit Price 
Contract 1      

 

 

 

 

 

 

  
This is a $2M Indefinite Delivery/Indefinite Quality public works contract. The task orders will be for spot 
sewer repair work in the right-of-way and on private property. A typical spot sewer repair task order is a 
maintenance hole installation/replacement, a lateral connection repair, or pipe replacement (up to 20 linear 
feet). The low bid Contractor will bid unit prices based on estimated quantities provided in the advertised 
project manual. After award the City will submit task orders, at which point the City and Contractor will 
negotiate a lump sum for each task order using the low bid unit prices, as applicable.  

Shailee Sztern 
shailee.sztern@seattle.gov 

206.256.5256 
Q4 2018 
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 SCWQP Ballard Conveyance 

Design, engineering, and permitting support services to deliver full plans and specifications for a gravity 
conveyance system to convey flows from the Ballard CSO Basins to the Tunnel Effluent Pump Station (24th 
Ave NW and Shilshole Ave NW) for temporary CSO storage in the SCWQP Tunnel.  Construction will include 
use of trenchless methods. 

Richard Fernandez 
 Richard.fernandez@seattle.gov 

206.684.0285 
Q4 2018 

City of Seattle Construction Standards 
Technical Improvements 

The City of Seattle publishes it’s own unique set of Standard Plans and Specifications. To better serve various 
Departments, the Standard Specifications need to be improved to update existing specifications or develop 
new specifications for the following topics: directional drilling, CIPP pipe installation, jack and bore pipe 
installation, and dewatering 

Adam Currie, PE 
adam.currie@seattle.gov  

206.615.0632 
Q4 2018 

 Pump Station 22 

 For the Pump Station 22 Retrofit and Force Main Replacement project, Seattle Public Utilities (SPU) will 
upgrade the pumping capacity of the pump station and the sewer pipeline in the Magnolia neighborhood 
along W. Cramer Street, 40th Avenue W., and Commodore Way. 
 
The contractor may stage equipment at Fort Lawton to mitigate construction equipment in the roadway. To 
access the potential staging area, the contractor would primarily use Texas Way and 40th Avenue W. 
 
This project will help reduce the number of overflows and improve water quality offshore. In addition, SPU 
will perform safety improvements to the pump station as part of the project. 

Jerry Waldron 
jerry.waldron@seattle.gov 

206.684.5061 
 Q1 2019 

Ship Canal Water Quality Project  Provide programmatic-level project controls including scheduling, cost engineering, and reporting 
Keith Ward  

keith.ward@seattle.gov  
206.615.0734  

Q1 2019 

Puget Way SW Culvert Replace 
Replace aging culvert underneath Puget Way SW and install approx. 600 l.f. of new drainage line parallel to 
Puget Way SW  

Arnel Valmonte 
arnel.valmonte@seattle.gov 

206.615.1438 
Q2 2019 

CSO Outfall 171 Replacement of the failed bulkhead that supports a 36” diameter CSO Outfall pipe (#171) located near 9524 
Rainer Avenue South. 

Arnel Valmonte 
arnel.valmonte@seattle.gov 

206.615.1438 
Q2 2019 

2017 Sewer Lining Contract Large 
Diameter 

UV cure lining of sewer main lines greater than 12” in diameter 
Jonathan Brown 

Jonathan.brown@seattle.gov 
206.386.4027 

Q2 2019  
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2017 Sewer Lining Contract Small 
Diameter 

 Lining of sewer main lines 12” diameter and smaller. 
Jonathan Brown 

Jonathan.brown@seattle.gov 
206.386.4027 

Q2 2019  

East Montlake PS & FM Imprv 

Perform pump station and force main improvements on existing pump station facility located at property 
location 2170 E Shelby St, in East Montlake Park.  Work includes civil, mechanical, electrical upgrades to 
improve the facility and meet current codes and reduce the risk over sewer overflows in Lake Washington to 
meet regulatory commitments.  Work includes replacement and improvement of exiting force main pipe 
located on Park property and East Shelby Street(between E Park Dr E and Montlake Blvd E) located in City 
right-of-way.  Contractor will be required to obtain some permits for construction.   

Grace Manzano 
grace.manzano@seattle.gov 

206.233.1534 
Q3 2019 

12th Ave NW Drainage Improvements 
 Perform drainage improvements in street right-of-way which will be located in multiple streets segments in 
the Broadview-Mohlendorph neighborhood.  The drainage improvements   entail inline detention system, 
bioretention facilities, utility  relocation with street restoration work including landscaping improvements.     

Grace Manzano 
grace.manzano@seattle.gov 

206.233.1534 
Q3 2019 

NDS Longfellow 2019 
The NDS Longfellow project will construct bioretention to mitigate stormwater runoff from approximately 
6.3 acres of effective impervious area within the separated Longfellow Creek watershed.   

Jonathan Brown 
Jonathan.brown@seattle.gov 

206.386.4027 
Q4 2019 

 
 

 
 
 

FOR MORE INFORMATION 

 

Katia Garcia, SPU WMBE Manager 
Environmental Justice & Service Equity 

206-733-9155 
katia.garcia@seattle.gov 

 

mailto:katia.garcia@seattle.gov

